HANFORD ENVIRONMENTAL RESTORATION PROJECT

EXHIBIT "T"
SUBCONTRACTOR SUBMITTAL
REQUIREMENTS SUMMARY
1 04199 ISSUED WITH MODIFICATION NO. 02 |
0 0226/96 ISSUED FOR AWARD . I

0 02/26/96 ISSUED FOR REQUEST FOR PROPOSAL
REV NO. DATED




Page | of 8

EXHIBIT “I”
S TRACTOR SUBMI REQUIREMENTS SUMMARY
EOR

WASTE TRANSPORTATION SERVICE

AT

ENVIRONMENTAL RESTORATION DISPOSAL FACILITY

The following Subcontractor Submittal Requirements (the full text of which is attached hereto) are made part hereof
to Fixed Price Type Subcontracts entered into in the furtherance of the performance of Contract No.
DE-AC06-93RL 12367 between Bechtel Hanford, Inc. And the U.S. Department of Energy.

se Nu Title Page Number
1 Submittal Requirements 1
2 Submittal Recipients 1
3 Types of Submittals 2
4 Submittal Status and return by Bechtel 2
Attachment A: Subcontractor Submittal Requirements Summary S through 7
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EXHIBIT “I”

SUBCONTRACTOR SUBMITTAL REQUIREMENTS SUMMARY
(Full Text)

CLAUSE 1 - SUBMITTAL REQUIREMENTS

Subcontractor shall furnish all submittals (such as drawings, data, catalog cuts, and samples) in accordance with the
Subcontractor Submittal Requirements Summary (SSRS) and this clause.

All submittals prepared for this Subcontract shall show the following information in or near the title block:

. Hanford-ERC
. Bechtel Subcontract Number - 0600X-MR-G0007

With each separate submittal, a copy of SSRS form shall be included and “Submittal Title” of item(s) being
submitted shall be circled or highlighted.

Whenever possible, related items shall be submitted together to permit simultaneous review. When such submittal
is not possible, submittals shall be in an appropriate sequence to ensure that necessary information is available for
each reviewing such item as it is received.

Bechtel will determine if submittals received are complete and reserves the right to reject and require resubmittal of
any submittal(s) that does not meet the requirements.

Bechtel also reserves the right to request any submittat not included on the SSRS form or any new submittal
—_ requirement.

CLAUSE 2 - SUBMITTAL RECIPIENTS
Submittals of all documents as identified on the SSRS shall be made directly to the individuals noted below.
a) The Submittal Coordinator’s (SC) address is:

Bechtel Hanford, Inc.

3350 George Washington Way

Richland, WA 99352

Attention: Hanford-ERC/Submittal Coordinator

b) The Medical Provider’s (MP) address is:

Hanford Environmental Health Foundation (HEHF)
3080 George Washington Way

Richland, WA 99352

Attention: Bechtel/Hanford-ERC

c) The Subcontract Administrator’s (SA) address is:
Bechtel Hanford, Inc.
3350 George Washington Way

Richland, WA 99352
Attention: Subcontract Administrator

BHI-DE-01/EDP1-4.56/Exhibit |
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CLAUSE 2 - SUBMITTAL RECIPIENTS - Cont.
- d) The Subcontract Technical Representative (FS) address is:

Bechtel Hanford, Inc.

3350 George Washington Way

Richland, WA 99352

Attention: Subcontract Technical Representative

CLAUSE 3 - TYPES OF SUBMITTALS
Documents

Each submittal shall be an unfolded, direct reading, first-generated copy the same size as the original. The
minimum size of submittals shall be 21 cm by 28 cm (8-1/3 inches by 11 inches). Each submittal shall be of a
sufficient quality to produce clearly legible/readable third-generation copies using either diazo or electrostatic
(Xerox-type) processes and clearly legible/readable microfilm and copies from the microfilm.

Submittals 21.5 cm by 35.5 cm (8-1/2 inches by 14 inches) or smaller shall be black-on-white copies; bond paper is
acceptable.

Submittals larger than 2.15 cm by 35.5 cm (8-1/2 inches by 14 inches) shall be dark line copies on translucent or
transparent material suitable for diazo reproduction or shall be rolled and inserted into mailing tubes. Clean and
clear sepia copies are acceptable.

Drawing Requirements

— All drawings and diagrams shall be prepared in accordance with the latest appiicable American National Standard
Institute Drafting Manual, ANSI-Y 14.

Please note that the metric system of units is standard. Metric units may be accompanied by English units.

Each drawing submitted shail have a separate drawing number. When a drawing is revised, revision numbers must
be clearly legible and easily distinguishable from the drawing number and should be as close as possible to the title
block. A short description of the nature of the revision must be included, and revised areas on the drawing shall be
circled and identified with the revision number.

“Typical,” “standard,” or “off-the-shelf” drawings will be acceptable only if they have all non-applicable sections
either removed or noted on each drawing.

Magnetic St Medi

1. Data submitted on magnetic storage media shall be accompanied by a hardcopy list of the media contents
and a letter of transmittal including the following:

. Subcontract number
. A description of contents per the Subcontract SSRS Form (e.g., 100-Area, CADD Design Files)
. Number and type of items (floppies, etc.)
. Note if the submittal is a resubmittal.
2. Floppy disks shall be 5-1/4" (1.2 MB) or 3-1/2" (1.44 MB), DOS 3.3 or higher, with DOS backup for files

greater than 1.44 MB.

BHI-DE-01/EDPI-4.56/Exhibit |
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CLAUSE 4 - SUBMITTAL STATUS AND RETURN BY BECHTEL

A copy of submittal(s) requiring review will be returned by Bechtel with status (code) marked as follows using
Supplier Document Status Stamp (see sample shown):

1. Work may proceed.
2. Submit final submittal. Work may proceed.

Revise and resubmit. Work may proceed to resolution of indicated comments.

(V)

4. Revise and resubmit. Work may not proceed.
5. Permission to proceed not required.

Permission to proceed does not constitute acceptance or approval of design details, calculations, analyses, test
methods, or materials developed or selected by the subcontractor/supplier, and does not relieve
subcontractor/supplier from full compliance with contractual obligations or release any “holds” placed on the
contract.

Work shall not proceed until submittals requiring prior review (see SSRS) have been returned by Bechtel with a
Code 1, 2, 3, or 5 notation. Subcontractor shall incorporate changes as required by comments on submittals and
resubmit corrected submittals for review. Submittals that have been given a Code 1 notation by Bechteli shall not be
changed without notification to Bechtel. If changes are required, affected submittals shall be resubmitted to Bechtel
for review.

~ BECHTEL HANFORD, INC. JOB NO. 22192-100
SUBCONTRACTOR/SUPPLIER DOCUMENT STATUS STAMP

1 O Work may proceed.

2 O Submit final document. Work may proceed.

3 O Revise and resubmit. Work may proceed subject to resolution of indicated comments.
4 O Revise and resubmit. Work may not proceed.

5 O Permission to proceed not required.

Permission to proceed does not constitute acceptance or approval of design details, calculations, analyses, test methods. or materials
developed or selected by the subcontractor/supplier, and does not relieve subcontractor/supplier from full compliance with contracmal
obligations or release any "holds” placed on the contract.

DESIGN ENGINEERING SAFETY
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BY DATE
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EXHIBIT "I" (ATTACHMENT A)
SUBCONTRACTOR SUBMITTAL REQUIREMENTS SUMMARY

SUBMITTAL SCHEDULE SUBMITTAL TYPE REQUIRED DISTRIBUTION DESIGNATION:

F Prior to Fabrication [o] Original SC  Submittal Coordinator

S Prior to Shipment P Prints/Photocopies SA  Subcontract Administrator

B Prior to Balance of Payment T Transparencies SS Site Superintendent

A Per S/C Scheduie M Microtfilm DE  Design Engineenng

M Prior to Mobilization PH  Photographs EE  Env. Engineering

w Prior to Commencing Work FD  Floppy Disk FS Field Sesvices

u Prior to Use S Sample SH  Safety & Health

X Prior to Purchase Q PR  Procurement .

Y Prior to Pro%:m Payment for Each (2)  A'number indicates quantity of copies EC  Environmentat Compliance
Specific Tas| DM  Data Management

z As Required QA Quality Assurance

14 Number indicates Calendar Days After MP  Medical Provider

A Notice of Award AA

N
1. To each item submitted, attach a copy of this form and circle the title o; !lEe item being submitted. .
2. Failure to submit required submiaaft as delineated on this form may result in withholding of payment in accordance with provisions of the subcontract.

FOI 1
Clause, * Sub- Submittal Codes
item No./ Specification, contractor
Submittal Title or Scope of send
Work p {No.)
Submittal to -
Paragraph Schedule and
Type
100 FIELD SERVICES
101 Daily Force Report listing all Exhibit “B”, SC-10C sC A (daily) 2(P)
personnei by craft and by name
1-02 Daily Equi Rep: howing Exhibit “B", SC-10C sC A (daily) 2P
ion and operat
equipment utilized in the work
200 ENVIRONMENTAL SAFETY &
HEALTH
2-01  Workers Compensation Exhibit “B”, SC-3 FS A [o]
A P
202  Environmental, Safety, and Heaith Exhibit “A”, GC-50 sC w o]
Management implementation Plan
2-03 Environmental Compliance Plan Exhibit “A”, GC-24 sC w P
2-04 Security Program Exhibit “B", SC-11 sC 4 P
2-05 Valid First Aid/CPR Card SC w P
2-08 Proof of OSHA 1910.120 Training sC w P
207 Proof of OSHA 1910.120 sC w P
8 Hour Refresher Tralning
208 Proof of OSHA 1910.120 sC w P
8 Hour Supervisor Training
Project Number Project SSRS SSRS Rev. No. .
N Numt Date:4/19/96
22192 HANFORD-ERC | 0600X-S5-G0007 1 Page 10f 4
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EXHIBIT "I" (ATTACHMENT A)
SUBCONTRACTOR SUBMITTAL REQUIREMENTS SUMMARY

SUBMITTAL SCHEDULE SUBMITTAL TYPE REQUIRED DISTRIBUTION DESIGNATION:
F Prior to Fabrication o Original SC  Subminal Coordinator
S Prior to Shipment P Prints/Photocopies SA  Subcontract Administrator
B Prior to Balance of Payment T Transparencies SS Site Superintendent
A Per S/C Schedule M Microtfiim DE  Design Engineening
M Prior to Mobilization PH  Photographs EE  Env. Engineering
w Prior to Commencing Work FD  Floppy Disk F§ Field Services
u Prior to Use S Sample SH  Safety & Heaith
X Prior to Purchase Q PR Procurement
Y Prior to Progress Payment for Each (2) A number indicates quantity of copies EC  Environmentai Compliance
Specific TIS? DM Data Management
z As Required QA Quaiity Assurance
14 Number indicates Calendar Days After MP  Medicai Provider
A Notice of Award AA
Clause, * Sub- Submittal Codes
Item No./ Specification, contractor
Submittal Title or Scope of send
Work . N
Submittal to {No.)
Paragraph Schedule and
Type .
2409 Proof of OSHA 1910.1030 Training sC w P
Proof of Radiological Training sC w P
2-10 Physician's Examination and Exhibit “B", SC-26 MP w 0
Medical and Work History on each
Worker
21 Medical Provider's Statement using Exhibit “B”, SC-26 sC w (o]
Information from item 2-10 (to be
submitted to Bechtel dirsctiy by
medical provider)
2-12 Summary of Occupational injuries Exhibit B-SC-10 sC A (monthly) P
and llinesses Exhibit G
213 Radiation Exposure Data Exhibit “B”, SC-11 SC w (e
{By Individual)
2-14 Witten Notification of Radioactive Exhibit “B8", SC-11 SC W (7 working days (e
Material or Radiation Generating prior)
Instrumentation
2-18 Final Bio-Assay and Terminated sC Y
Py Py
300 WASTE MANAGEMENT
3-01 HAZMAT Empioyee Certificati Exhibit “G", Hazard sC w P
Analysis
4-00 PROCUREMENT
401 Insurance Certificate Exhibit “B", SC-2 SA w (o]
w P
402 Performance and Payment Bonds Exhibit “B”, SC-13 SA w [+]
P
403 Statement and Acknowiedgment SA w [o]
Form 1413 (Subcontractor Only) w P
404 Measurement for Payment and Exhibit “B8", SC-14 SA w P
Payment for Work
5-001 Site Mobilization Plan Exhibit “D”, 3.1 sC ] (WP
5-002 Site (T P tion) Op Exhibit “D", 3.10.2 sC M 4P
Manual
5003 Exhibit “D”, 3.3 SC L] (L) 4
Project Number Project SSRS SSRS Rev. No. Date:4/19/98
Name Number
Page-20f 4
22192 HANFORD-ERC | 0600X-SS-G0007 1 a0e




EXHIBIT "I" (ATTACHMENT A)
SUBCONTRACTOR SUBMITTAL REQUIREMENTS SUMMARY

SUBMITI'AL SCHEDULE SUBMITTAL TYPE REQUIRED DISTRIBUTION DESIGNATION:
Prior to Fabrication o] Original SC  Submuttal Coordinator
S Prior to Shipment P PnnulPhomoopla SA  Subcontract Administrator
B Prior to Bllmce of Payment T Transparencies ss Site Superintendent
A Per S/C Schedul M Microtfilm DE  Design Engineening
M Prior to Moblhuuon PH  Photographs EE  Env. Engineenng
w Prior to Commencing Work FD  Floppy Disk FS Field Services
u Prior to Use S Sample SH  Safety & Health
X Prior 10 Purchase Q PR Procurement
Y Prior t0 Pm{ess Payment for Each (2) A umber indicates quantity of copies EC  Environmentai Compliance
Speu ic Tasl DM  Data Management
z As Required QA Quality Assurance
14 Numbes indicates Calendar Days After MP  Medical Provider
Notice of Award AA
A
Clause, * Sub- Submittal Codes
Item No./ Specification, .
Submittal Title or Scope of
Work Submimai to (No.)
Paragraph Schedule and
Type
5004  Transportation Plan Exhibit “D", 2.1(b), 3.4 sC ] (4)p
5-004A Transportation Procedures Exhibit “D”, 2.1(b), 3.4 sC w (9P
5005  Wasts Acceptance Plan Exhibit “D", 3.5.1 sC M [CY4
5-005A Waste Acceptance Procedures Exhibit “D", 3.5.1 sC w (4P
5-008 (Deleted)
5-006A (Deileted)
5-007 (Deleted)
5-007TA (Deletad)
5008  (Deleted)
5-008A (Deleted)
5-009 Equipment Maintenance Plan Exhibit “D", 3.5.5 sC M (L}
5010 {Deleted)
5011 (Deleted)
§012  Automation Plan Exhibit “D”, 3.5.8 sC M e
5013  Quality Program Manual Exhibit “D”, 3.7, Exhibit sSC 30 days after (e
“A", GC-49 award
5-013A (Deleted)
Project Number Project SSRS SSRS Rev. No. Date:4/19/98
Name Number
Page 3 of 4
22192 HANFORD-ERC 0600X-SS§-G0007 1
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EXHIBIT "I" (A'ITACHMENT A)
SUBCONTRACTOR SUBMITTAL REQUIREMENTS SUMMARY

SUBMITTAL SCHEDULE SUBMITTAL TYPE REQUIRED DISTRIBUTION DESIGNATION:
F Prior to Fabrication ] Original SC ubmittal Coordinator
S Prior to Shipment P Prints/Photocopies SA Subeonm Administrator
B Prior to Balance of Payment T Transparencies SS  Site Superintendent
A Per S/C Schedule M Microtfilm DE  Design Engineering
M Prior to Mobilization PH  Phctographs EE  Env. Engineenng
w Prior 1o Commencing Work FD  Floppy Disk FS  Field Services
U Prior to Use S Sample SH  Safety & Heaith
X Prior to Purchase Q PR Procurement
Y Prior to Pro 'gm Payment for Each (2)  Anumber indicates quantity of copies EC  Environmental Compliance
Specific T DM Dats Management
z As Required QA Quality Assurance
14 Number indicates Calendar Days After MP  Medical Provider
A Notice of Award AA
Clause, * Sub- Submittal Codes
Item No./ Specification, contractor
Submittat Title or Scope of send
Work .
Submittal to {No.)
Paragraph Schedule and
Type
5-014 Training Manual Exhibit “0", 3.8 sC ] (e
5018 Administration Manual Exhibit “D”, 3.9 sC M (1P
5.015A Administration Procedures Exhibit “D”, 3.9 sC w (R} 4
5.017 Waste Minimization Plan Exhibit “D” 3.5.7 SC ] e
5-018 Demobilization Plan Exhibit "D" 3.10.1 sC w (4
6-00 PROJECT CONTROLS
601 Subcontract Schedule (R “B8", SC-10A, SC ] 3P)
Loaded){Detailed Schedule S$C-10C
Outlining P dural Devel
Operational Readiness F.dlity
Erection, etc.) (Baseiine upon
project approval)
603 Operational Scheduie (90 Day Look Exhibit “8", SC-108, SC b4 3(P)
Ahead) SC-10C
6-04 3 Week Rolling Schedule (one Exhibit “B", SC-10 sC A (as required) P
week behind/2 weeks shead)
6-08 (Deleted)
6-08 (Deleated)
607 Monthly Cash Fiow and invoiced sC A (monthly) 2y
Dollars
""" 2
< Project Number Project SSRS SSRS Rev. No.
4/
.; Name Number Oate:4/18/88
-
Paged of 4
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